



Tri-County
Chiller Replacement for Anderson Campus Bldg. 1
Project # H59-6188-FW-A

Addendum No. 1

DATE: November 22, 2022
FROM: PERITUS ENGINEERS & ASSOCIATES, INC.
TO: ALL BIDDERS

The following items add to, modify, clarify, or otherwise alter the Drawings and/or specifications and will become a part of the Contract Documents. Where a portion of the Drawings and/or specifications is added to, modified, clarified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on his proposal.

Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

ITEMS DISCUSSED DURING THE PRE-BID MEETING 11-22-2022

1. Mr. Ken Kopera confirmed the bid date. The bid date is 12/8/2022 at 2:00. The bids can be delivered or mailed both choices are described on the invitation to bid.
2. Mr. Kopera reviewed the actual anticipated construction schedule. The start date will be determined once the contract is signed, and the delivery dates of the equipment are confirmed.
3. Mr. Ed Mathis reviewed the scope of the project.
4. The last addendum will be issued no later than November 29, 2022.
5. The last date for questions will be November 28, 2022. Any questions should be submitted to Peritus Engineers and Assoc., Inc, attention Ed Mathis (contact information in bid package).
6. A everyone in attendance walked the existing site areas.
7. Pre-bid attendance list is attached

END OF ADDENDUM NO. 1

PERITUS ENGINEERS & ASSOCIATES, INC.

P.O. Box 16598, Greenville, SC 29606 10 E. Dorchester Blvd. Greenville, SC 29605

o. 864-277-8287, f. 864-277-8290, peritus@peritusengineers.com